STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 14/ 05 IN LOS ANGELES COUNTY I N
CONTRACT NUMBER 07-23244 LOS ANGELES AND BURBANK AT VARI QUS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 18/ 05
CONTRACT CODE 'D '
30 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(101)E

TOTAL NUMBER OF WORKI NG DAYS 500

PERCENT OVER EST 9. 02

951 657-8200
00814809
FAX 951 657-8281

562 803- 6800
00812932
FAX 562 803-0588

LOCATI ON 07-LA-101-1.8/27.4 LOCATI ONS
REMOVE AND REPLACE DI SEASED TREES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPGOSALS | SSUED 9 FUND TOTAL HA25 1, 585, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 328,577.50 AMOUNT OVER 119, 857. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 448, 435. 00 2 A C C U CONSTRUCTI ON
23135 BETTY RD
PERRI S CA 92570
2 1, 586, 870. 72 3 AVERI CA VEEST LANDSCAPE | NC
P O BOX 1698
BELLFLOAER CA 90707
3 1, 684, 209. 00 1 P AND D LANDSCAPE NMANAGEMENT

SERVI CES
999 TOWN AND COUNTRY RD FLR 4
ORANGE CA 92868

714 835- 4447
00810514
FAX 714 285-0740



07-2324G4 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 14/ 05 07/ 18/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A TREE SERVI CE ROADSI DE CLEARI NG AND TREE REMOVAL ( PARTI AL)
334 MULBERRY DR
SAN MARCOS CA 92069

UNI TED TRAFFI C SERVI CE TRAFFI C CONTROL ( PARTI AL)
15131 CLARK AVE
I NDUSTRY CA 91745



07-2324G4

07-LA-101-1

07/ 14/ 05

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALERT BARRI CADE TRAFFI C CONTROL ( PARTI AL)
753 WOTH ST
SAN JACI NTO CA 92582
GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL AND LEAD COWPLI ANCE PLAN ( PARTI AL)
FOUNTAI N VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AMERI CAN BARRI CADE | NC TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

2141 S DEPONT DRI VE
ANAHEI M CA 92806

C G O CONSTRUCTI ON COVPANY | NC
10373 TRADEMARK STREET SUI TE |
RANCHO CUCAMONGA CA 91730

Dl VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON ST
W NCHESTER CA 92596

ESWPPP CONSULTANTS
1649 SI SKI YOU DRI VE
WALNUT CREEK CA 94598

ROADSI DE CLEARI NG ( PARTI AL)

MJLCH

WATER PCLLUTI ON CONTRCL PLAN ( PARTI AL)



07-2324G4 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
5 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
6 200002 ROADS| DE CLEARI NG LS LUMP SUM 750, 000. 00 750, 000. 00
7 202006 SO L AVENDVENT VB 105 28. 00 2, 940. 00
8 202011 MULCH VB 105 60. 00 6, 300. 00
9 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 8,190 1.00 8, 190. 00
10 204035 PLANT ( GROUP A) EA 1, 470 10. 00 14, 700. 00
11 204038 PLANT ( GROUP U) EA 750 110. 00 82, 500. 00
12 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00 25, 000. 00
13 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 50, 000. 00 50, 000. 00
14 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 1 250. 00 250. 00
15 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 22 300. 00 6, 600. 00
16 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 2 350. 00 700. 00
17 206663 25 MM BATTERY CONTROL VALVE EA 13 400. 00 5, 200. 00
18 206929 | RRI GATI ON CONTROLLER ( BATTERY) EA 3 3, 000. 00 9, 000. 00
19 208215 20 MM PLASTI C Pl PE (| RRI GATI ON LI NE) M 5, 680 6. 00 34, 080. 00
20 (F) 208249 20 MM PLASTI C Pl PE (PR 200) M 3, 275 7.00 22, 925. 00
(SUPPLY LI NE)
21 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 355 8. 00 2, 840. 00
(SUPPLY LI NE)
22 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 105 9. 00 945. 00
(SUPPLY LI NE)
23 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 165 11.00 1, 815. 00
(SUPPLY LI NE)
24 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 650 13.00 8, 450. 00
(SUPPLY LI NE)
25 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 20 15. 00 300. 00
(SUPPLY LI NE)
26 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 35 20. 00 700. 00
(SUPPLY LI NE)
27 208482 SPRI NKLER ( TYPE C- 2) EA 2, 060 25. 00 51, 500. 00
28 034506 TI ME RELEASE WATER ASSEMBLY EA 6, 720 30. 00 201, 600. 00
29 034507 40 MM BALL VALVE EA 23 300. 00 6, 900. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00 90, 000. 00

TOTAL 1, 448, 435. 00
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07-2324G4

07-LA-101-1
07/ 14/ 05
SECOND

Bl D AMOUNT
3, 254. 46 3254. 46
39,494. 81 39494. 81
6, 508. 92 6508. 92
130, 643. 71 130643. 71
2,603. 57 2603. 57
748, 525. 43 748525. 43
3.32 348. 60
39. 67 4165. 35
2.50 20475. 00
10. 90 16023. 00
126. 70 95025. 00
159, 217. 22 159217. 22
26, 185. 11 26185. 11
657. 42 657. 42
657. 42 14463. 24
657. 42 1314. 84
657. 42 8546. 46
811. 07 2433.21
8. 69 49359. 20
8. 69 28459. 75
8. 69 3084. 95
8. 69 912. 45
8. 69 1433. 85
8. 69 5648. 50
8. 69 173. 80
8. 69 304. 15
13.87 28572. 20
6.78 45561. 60
578. 11 13296. 53
130, 178. 39 130178. 39
1, 586, 870. 72

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
3, 159. 00 3159. 00
90, 273. 00 90273. 00
3, 919. 00 3919. 00
220, 000. 00 220000. 00
10, 000. 00 10000. 00
840, 800. 00 840800. 00
94. 21 9892. 05
47.99 5038. 95
.73 5978. 70
8.04 11818. 80
84.70 63525. 00
130, 000. 00 130000. 00
7,393. 00 7393. 00
275. 00 275. 00
303. 00 6666. 00
525. 00 1050. 00
525. 00 6825. 00
243. 00 729. 00
7.00 39760. 00
7.00 22925. 00
8. 00 2840. 00
9. 00 945. 00
9. 50 1567. 50
10. 00 6500. 00
13. 00 260. 00
16. 00 560. 00
16. 00 32960. 00
16. 00 107520. 00
189. 00 4347. 00
46, 682. 00 46682. 00

1, 684, 209. 00
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DDERS

Bl D245
PAGE 5
07/ 18/ 05



